## Scott County Facility and Support Services Department Purchasing Division Telephone: (563) 326-8793

## **BID TABULATION SHEET**

Date: 9/13/2013
Requesting Department: FSS
Requisition No. 19057

		VENDOR				
ITEM	MSA	ВНММ	Shive-Hattery	Thomas McInerney	Ament	
	Davenport, IA	Moline, II	Moline, II	Iowa City, IA	Cedar Rapids, IA	
Project #FSS 13-0801						
Administrative Center Roof						
Replacement						
*						
This request is for Consulting						
Services of architectural and						
engineering firms	no bid					
Architectural/Engineering Design Phase			\$4,000.00		\$4,665.60	
Construction Document Phase			\$6,000.00		\$4,665.00	
Bidding Phase			\$3,000.00		\$1,333.00	
Construction Phase			\$9,000.00		\$2,666.00	
eimbursables		plus	plus	none	\$570.00	
Total Fee		\$11,280.00	\$22,000.00	\$16,000.00	\$13,900.00	
Project timeline						
Design Work/Construction Documents		Nov 9,2013	11/11/13-12/20/13 6 weeks	200 hours design	3-4 weeks	
Public Hearing Scott County Board Approval			4 weeks			
Bidding Phase		4/4/2014	3 weeks		4 weeks	
Board Approval of Bids			33 weeks			
Construction Phase		completed 8/2014	to be established (estimate 10 weeks)	12-14 weeks	4/28/2014	
					8/11-8/29/14	

Larrison & Associates		
Davenport, IA		
zaronport, ir t		
plus \$8,500.00		
\$8,500.00		
11/13-1/14		
1 month		
4/14-8/14		