



Scott County Sheriff's Patrol Headquarters Project

SCOTT COUNTY, IOWA.

PROJECT #FSS1308-02

Addendum #1 DATED 09/30/13

The following items were addressed at the meeting held on 09/26/13 and are being distributed via email and also posted on the Scott County Website.

1. Firms in attendance
 - a. Paragon
 - b. Gere / Dismer
 - c. Rohrbach Associates
 - d. Wold Architects
 - e. Shive
2. Copy of the pertinent pages of the Master Space Planning Document referenced in the original RFQ.
3. County Administration has directed that in addition to the Sheriff's Office and Facility and Support Services Staff, the County's Information Technology, GIS, and possibly Secondary Roads will all work with the Project Team with regards to selecting an appropriate site location.
4. The 4.1 million dollar budget will not match the dollar amount in the Space Plan as other requests were noted by staff during that process and were part of the estimate process.
5. Current 4.1 million dollar budget includes site acquisition costs, however depending on site selected that may change. Firms should work under the assumption that the budget listed should include site.
6. The current schedule as listed could move up as the project is funded, however Scott County would not consider fast tracking the project if it negatively impacts the budget.
7. Scott County Information Technology limits incoming file size to 10 megabytes. If your submission will exceed that size, you may submit via CD or several electronic

files, however it remains the responsibility of the submitting firm to make sure that Scott County can open files on the CD or if submitting via multiple emails to ensure that all portions of your submittal were received before the stated deadline.