

## ADDENDUM #1

June 19, 2012

To: **All Plan Holders** 

Project: SCOTT COUNTY Jail Roof Replacement

## Number of Pages: Total of 1 pages

The following clarifications, additions and corrections are hereby made to, and become a part of the contract documents for the referenced project:

- 1. The Bid Date and Time have been changed to Tuesday, July 3, 2012, @ 2:00 P.M. The location remains the same.
- 2. Include in the Base Bid a Contingency Allowance of Fifteen Thousand Dollars (\$15,000.). This Allowance will be drawn by Change Order and any unused amount will be credited back to the Owner by Change Order.
- 3. Change Sheet Roofing Spec. Section 07531.3.2 to: Protection Board Application:
  - a. Place one layer, adhere in an approved method. Follow roofing manufacturer's instructions.
  - b. Lay boards to moderate contact without forcing joints. Stagger cut to fit neatly to perimeter and around protrusions. There is no insulation planned for this project.
- 4. There are 12 (3 on each side) wood framed windows on the tower. (See
- Photo #1 on A-401.) Scrape off old paint, prime and paint the perimeter wood frame of these windows. Paint to full coverage.

END OF ADDENDUM #1