

Clerk of Court Project

Responses received were as follows:

FIRM	FEE
Athicon	\$80,431.30
Bracke Hayes Miller Mahon	\$22,975.00
Downing Architects	\$37,500.00
Shive-Hattery	\$36,500.00
Thomas McInerney	6.9%
Tyson and Billy	\$37,500.00
Wold	\$23,000.00